UTAH COUNTY

C@R E PASS FAIL REVIEW

CORRIDOR EXPANSION

December 3, 2009

Mr. Dal Hawks, P.E., M.B.A.
Project Director
1-15 CORE

3098 West Executive Parkway,
Suite 375
Lehi, Utah 84043

Dear Mr. Hawks,

The Proposals submitted on November 19, 2009, have been reviewed for the required Pass Fail Elements. The
three Proposers, Flatiron Skanska Zachry, Provo River Constructors and Timpanogos Transportation
Constructors, all passed. Attached is a summary list of the Pass Fail review and the forms that were used.

Yours sincerely,

4 54

Andrew Tzvetcoff
Pass Fail Review Lead

Attachment

W 3008 West Executive Parkway, Suite 375 « Lehi, Utah 84043
f 801-341-6400 » www.i15core.utah.gov




TAHB COUNTY

CORE

Pass/ Fail Summary

CORRIDOR EXPANSION November 2009
Pass Fail Review Proposal Review
Process Flatiron Skanska Provo River TI;T::::::;;
Zachry Constructors Constructors
':f;“ Title / Description Final Final Final
Determination Determination Determination

1 |General information P P P

2 |Quality P P P

3 {Schedule P P P

4 |Geotechnical P P P

5 |Drainage P P P

6 |Roadway P P P

7 |Aesthetics and landscaping P P P

8 |Lighting - Section 2.7 P P P

9 |Public involvement P P P

10 :l;t:':e Crossing at 1200 P p p
11 |Hydroptaning P P P
12 |High Risk Utilities P P P
13 jAdministrative Elements P P P
14 ]Price Allocation P P P

9:43 AM  12/9/2009



UTAH COUNTY

CORE

CORRIDOR EXPANSION

ITP 4.3 Section 1 General Information

Pass/Fail Form
November 2009

Made by: Clint Elis Date: 11-22-09

Flatiron Skanska Zachry Checked By: AT Date: 11-23-09
Corrected By Date:
Verified By: Date:
Pre November 19, 2009 determination NA
Is submittal unchanged, except for addressing comments ? |NA
Have comments been addressed? NA
Final determination P
P=Pass
F=Fail
F-S-Z Pass |Fail
Major Contractors
1 |List each Major Contractor Pass
2 |List each Principal Participant Pass
Any changes to the Major Contractors from the information provided in its
3 Pass
SOQ
4 Narrative describing the rationale for any such changes to the Major P
Contractors ass
Form A — Major Contractor Information shall be submitted for Major
5 |contractors that were not identified in the Statement of Qualifications. Pass
Iif the Proposer has submitted a request to change Major Contractors prior
to submittal of its Proposal and the Department has provided an Approval Pa
letter or e-mail for the requested change, the Proposer is only required to S8
submit the Department Approval letter or e-mail with its Proposal.
Key Personnel . b é
Narrative describing any changes to Key Personnel identified in the
6 |Statement of Qualifications and a description comparing the qualifications |Pass
of the new individual(s) to the individual originally submitted.

1lof 6



Y e O Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

If the Proposer has submitted a request to change Key Personnel prior to
submittal of its

Proposal and the Department has provided an Approval letter or e-mail for Pass
the requested change, the Proposer is only required to submit the
Department Approval letter or e-mail with its Proposal.

% 7
Proposers shall not submit any changes to these positions from the / /

information provided in their Statements of Qualifications unless they
receive the Department’s written Approval prior to submitting their
Proposals. If a Proposer wants to change the Key Personnel identified in
its SOQ, the Proposer shall submit to the Department at the address set
forth in Section 6.2 a written request documenting the proposed change
accompanied by the information required to be submitted for such Key
Personnel as specified in the RFQ and demonstrating that the change shall
be equal to or better than the Key Personnel submitted in the SOQ.

_

Organizational Chart Pass

Form B - Key Personnel Summary Pass

11

Resumes for changed Key Personnel, if any. The Proposers do not need
to re-submit resumes that were included in their Statement of Pass

The positions listed below are the Key Personnel that were required to be
included in the Statement of Qualifications.

L

Project Sponsor .

12

Shall be designated at the discretion of the Design-Builder and must have

the authority to represent, make decisions for, and oversee the Pass
performance of the Design-Builder.

13

Has a minimum of 15 years experience in construction and management of
construction on highway projects that include work of a similar scope, Pass
nature, and complexity as included in this Project.

14

Has Design-Build experience.

15

Project Manager %/////////%%///////%

16

Shall have a minimum of 15 years experience in construction and
management of design and construction on highway projects that included
work of a similar scope, nature, and complexity as included in this Project,
including Design-Build projects.

Pass

Construction Manager

17

Shall have a minimum of 10 years demonstrated experience in construction
and management of construction on highway projects with similar size, type|Pass
of work, and complexity as this Project.

18

Emphasize Design-Build experience and extensive project management  |Pass

Design Manager /////////////%///////%

20f 6



Y i SN Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

Shall be a Utah-licensed professional engineer, or shall become licensed

19]not later than 90 days after NTPA1. Pass

20}ls an employee of the Designer. Pass

Shall have a minimum of 10 years demonstrated experience in managing
21 |design for multidisciplinary highway projects with similar scope and Pass
complexity as this Project.

Any experience with interstate highways, interstate bridges, bridge

22 Pass

widening, and projects of similar size and type shall be emphasized.

MOT Manager %////////%%//////%

Shall be a Utah-licensed professional engineer, or shall become licensed

23|00 later than 90 days after NTP1, Pass
Shall have a minimum of eight years demonstrated experience in

24 conceiving and implementing maintenance of traffic strategies during Pa
construction of multidisciplinary highway projects with similar scope and SS
complexity as this Project.

25|Emphasize any design-build experience. Pass
Third Party Manager . @

26 {Shall have a minimum of eight years demonstrated experience. Pass
Shall have experience in coordination with third parties involved with the

27 Project, including utility, railroad, and local governments, and effectively P
communicating with design engineers and construction staff regarding ass
requirements of the associated agreements.

28 [Emphasize any design-build experience. Pass

Structures Design Manager %/////%%//////%

29 Shall be a Utah-licensed professional engineer, or shall become licensed
no later than 90 days after NTP1,

Pass

Have demonstrated at least 10 years experience in bridge design, including
30 |steel and concrete superstructures, continuous multi-span bridges, and Pass
curved bridges.

QA Manager

Shall have a minimum of eight years demonstrated experience in highway

design and construction. Pass

31

Have at least five years experience in quality assurance/control activities,
32lincluding preparation and implementation of quality plans and procedures |Pass
for design and construction.

Shall be an ASQ certified Manager of Quality or can become certified by

33}ihe time of NTP2. Pass

34|Can hold no other positions on this Project. Pass

Lead Scheduler .

30of 6



UTAH COUNTY

CORE

Pass/Fail Form

November 2009
CORRIDOR EXPANSION
35 Shall be proficient with Primavera scheduling, experienced using P6 P
software. s
36 Have a minimum of eight years experience in scheduling Design-Build P
projects with similar scope and complexity as this Project. ass
Have a minimum of eight years experience in scheduling large
37 |transportation projects (projects in excess of $100 million) with similar Pass
scope and complexity as this Project.
Additional Key Personnel f///////%f//////////%
Construction Quality Assurance Manager .
Resume outlining experience and qualifications. Resumes shall be a
38 |maximum of two pages each. Resumes shall highlight the following Pass
information:
39| Proposed role on the Project and experience in the area of responsibility. {Pass
40 |History of employment with firm. Pass
41 Experience in the management, design, and/or construction of projects, P
especially any design-build projects. ass
42 |Percent time allocated/ committed to the Project. Pass
43 Shall have no less than eight years experience in construction quality P
assurance. ass
44 Shall have, or obtain by NTP2, American Society for Quality certification as P
“"1Quality Inspector, Quality Engineer, or Manager of Quality. ass
Design Quality Assurance Manager 2,7
Resume outlining experience and qualifications. Resumes shall be a
45|maximum of two pages each. Resumes shall highlight the following Pass
information:
46 |Proposed role on the Project and experience in the area of responsibility. |Pass
47 |History of employment with firm. Pass
48 Experience in the management, design, and/or construction of projects, P
especially any design-build projects. ass
49 |Percent time allocated/ committed to the Project. Pass
50|Shall have no less than eight years of design quality experience. Pass
51 Shall have, or obtain by NTP2, American Society for Quality certification as P
Quality Inspector, Quality Engineer, or Manager of Quality. ass

Public Communications Point of Contact (POC)

40f 6



Vel L O Ml Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

Resume outlining experience and qualifications. Resumes shall be a
52 |maximum of two pages each. Resumes shall highlight the following Pass
information:

53|Proposed role on the Project and experience in the area of responsibility. |Pass

54 |History of employment with firm. Pass

Experience in the management, design, and/or construction of projects,

55 especially any design-build projects. Pass
56 {Percent time allocated/ committed to the Project. Pass
57 |Experience working on design-build construction projects. Pass
58 |Understanding of construction schedules. Pass
59 |Understanding of MOT plans. Pass
60 |Understanding of work performance processes. Pass

Understanding of the complexities and importance of maintaining good
61 [relationships between the Project and government, residents, the general |Pass
public, and other key stakeholders.

Need not be public relations or public involvement professionals and may

62 also perform the responsibilities of another position. Pass

63|POC duties may be divided between multiple qualified personnel according |Pass

Utility Coordinator

Resume outlining experience and qualifications. Resumes shall be a
64 Jmaximum of two pages each. Resumes shall highlight the following Pass
information:

65 |Proposed role on the Project and experience in the area of responsibility. |Pass

66 |History of employment with firm. Pass
67 Experience in the management, design, and/or construction of projects, P
especially any design-build projects. ass
68 {Percent time allocated/ committed to the Project. Pass
69 Shall be a Utah-licensed professional engineer, or shall become licensed Pass

no later than 90 days after NTP1.

Minimum of 10 years experience in utility engineering design, coordination
70 {with Utility Companies, or oversight of utility construction on design-build  |Pass
projects.

Pavement Designer %////////%%/////////

50f 6



Y i e Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

Resume outlining experience and qualifications. Resumes shall be a
71 Imaximum of two pages each. Resumes shall highlight the following Pass
information:

72|Proposed role on the Project and experience in the area of responsibility.  |Pass

73 |History of employment with firm. Pass
74 Experience in the management, design, and/or construction of projects, Pass
especially any design-build projects. a
75 |Percent time allocated/ committed to the Project. Pass
76 Shall be a Utah-licensed professional engineer, or shall become licensed P
no later than 90 days after NTP1. ass
7= Minimum of 10 years experience in pavement design, including experience Pass

with interstate highways and projects of similar size and type.

Pavement Construction Manager %///////%////////////%

Resume outlining experience and qualifications. Resumes shall be a
78 Imaximum of two pages each. Resumes shall highlight the following Pass
information:

79|Proposed role on the Project and experience in the area of responsibility.  |Pass

80 |History of employment with firm. Pass

Experience in the management, design, and/or construction of projects,

81 especially any design-build projects. Pass

82 |Percent time allocated/ committed to the Project. Pass
Minimum of six years experience managing pavement production, including

83 |both flexible (hot-mix asphalt) and rigid (Portland cement concrete) Pass
pavements.

Experience managing multiple crews on interstate highways and projects of

84 similar size and type.

Pass

60f 6



Pl iy L Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

ITP 4.3 Section 1 General Information

Made by: Clint Ells Date: 11-22-09

Provo River Constructors Checked By: AT Date: 11-23-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination NA
Is submittal unchanged, except for addressing comments ? |[NA
Have comments been addressed? NA
Final determination P
P=Pass
F=Fail
P-R-C Pass |Fail
H % %
Major Contractors /////////%%////////%
1 |List each Major Contractor Pass
2 |List each Principal Participant Pass
Any changes to the Major Contractors from the information provided in its
3 Pass
SOQ
4 Narrative describing the rationale for any such changes to the Major p
Contractors ass
Form A — Major Contractor Information shall be submitted for Major
S |Contractors that were not identified in the Statement of Qualifications. Pass
If the Proposer has submitted a request to change Major Contractors prior
to submittal of its Proposal and the Department has provided an Approval p
letter or e-mail for the requested change, the Proposer is only required to ass
submit the Department Approval letter or e-mail with its Proposal.
Key Personnel ),/
Narrative describing any changes to Key Personnel identified in the
6 |Statement of Qualifications and a description comparing the qualifications |Pass
of the new individual(s) to the individual originally submitted.
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S e Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

If the Proposer has submitted a request to change Key Personnel prior to
submittal of its

Proposal and the Department has provided an Approval letter or e-mail for
the requested change, the Proposer is only required to submit the
Department Approval letter or e-mail with its Proposal.

Pass

Proposers shall not submit any changes to these positions from the
information provided in their Statements of Qualifications unless they
receive the Department’s written Approval prior to submitting their
Proposals. If a Proposer wants to change the Key Personnel identified in
its SOQ, the Proposer shall submit to the Department at the address set
forth in Section 6.2 a written request documenting the proposed change
accompanied by the information required to be submitted for such Key
Personnel as specified in the RFQ and demonstrating that the change shall
be equal to or better than the Key Personnel submitted in the SOQ.

Organizational Chart Pass

Form B - Key Personnel Summary Pass

11

Resumes for changed Key Personnel, if any. The Proposers do not need
to re-submit resumes that were included in their Statement of Pass
Qualifications.

The positions listed below are the Key Personnel that were required to be
included in the Statement of Qualifications.

Project Sponsor

12

Shall be designated at the discretion of the Design-Builder and must have
the authority to represent, make decisions for, and oversee the Pass
performance of the Design-Builder.

13

Has a minimum of 15 years experience in construction and management of
construction on highway projects that include work of a similar scope, Pass
nature, and complexity as included in this Project.

14

Has Design-Build experience.

15

Project Manager %///////%%///////%

16

Shall have a minimum of 15 years experience in construction and
management of design and construction on highway projects that included
work of a similar scope, nature, and complexity as included in this Project,
including Design-Build projects.

Pass

Construction Manager %////////////////

17

Shall have a minimum of 10 years demonstrated experience in construction
and management of construction on highway projects with similar size, type{Pass
of work, and complexity as this Project.

18

Emphasize Design-Build experience and extensive project management  |Pass

Design Manager %//////%%//////%

20f 6



UTAH COUNTY

COHRE

CORRIDOR EXPANSION

Pass/Fail Form
November 2009

19

Shall be a Utah-licensed professional engineer, or shall become licensed
not later than 90 days after NTP1.

Pass

20

Is an employee of the Designer.

Pass

21

Shall have a minimum of 10 years demonstrated experience in managing
design for muiltidisciplinary highway projects with similar scope and
complexity as this Project.

Pass

22

Any experience with interstate highways, interstate bridges, bridge
widening, and projects of similar size and type shall be emphasized.

MOT Manager

Pass

23

Shall be a Utah-licensed professional engineer, or shall become licensed
no later than 90 days after NTP1,

Pass

24

Shall have a minimum of eight years demonstrated experience in
conceiving and implementing maintenance of traffic strategies during
construction of multidisciplinary highway projects with similar scope and
complexity as this Project.

Pass

25

Emphasize any design-build experience.

Third Party Manager

26

Shall have a minimum of eight years demonstrated experience.

Pass

Pass

27

Shall have experience in coordination with third parties involved with the
Project, including utility, railroad, and local governments, and effectively
communicating with design engineers and construction staff regarding
requirements of the associated agreements.

Pass

28

Emphasize any design-build experience.

Structures Design Manager

Pass

29

Shall be a Utah-licensed professional engineer, or shall become licensed
no later than 90 days after NTP1,

Pass

30

Have demonstrated at least 10 years experience in bridge design, including
steel and concrete superstructures, continuous multi-span bridges, and
curved bridges.

QA Manager

31

Shall have a minimum of eight years demonstrated experience in highway
design and construction.

Pass

Pass

32

Have at least five years experience in quality assurance/control activities,
including preparation and implementation of quality plans and procedures
for design and construction.

Pass

33

Shall be an ASQ certified Manager of Quality or can become certified by
the time of NTP2.

Pass

34

Can hold no other positions on this Project.

Pass

Lead Scheduler

30f6




Y ot S Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

Shall be proficient with Primavera scheduling, experienced using P6

Pa
software. SS

35

Have a minimum of eight years experience in scheduling Design-Build

projects with similar scope and complexity as this Project. Pass

36

Have a minimum of eight years experience in scheduling large
37 |transportation projects (projects in excess of $100 million) with similar Pass
scope and complexity as this Project.

Additional Key Personnel %//////%%///////%

Construction Quality Assurance Manager %//////%%/////////

Resume outlining experience and qualifications. Resumes shall be a
38 |maximum of two pages each. Resumes shall highlight the following Pass
information:

39|Proposed role on the Project and experience in the area of responsibility.  |Pass

40 |History of employment with firm. Pass

Experience in the management, design, and/or construction of projects,

4“1 especially any design-build projects. Pass
42 |Percent time allocated/ committed to the Project. Pass
43 Shall have no less than eight years experience in construction quality P
assurance. ass
44 Shall have, or obtain by NTP2, American Society for Quality certification as Pass

Quality Inspector, Quality Engineer, or Manager of Quality.

Design Quality Assurance Manager %///////%l/////////////

Resume outlining experience and qualifications. Resumes shall be a
45 |maximum of two pages each. Resumes shall highlight the following Pass
information:

46 |Proposed role on the Project and experience in the area of responsibility. |Pass

47 |History of employment with firm. Pass

Experience in the management, design, and/or construction of projects,

48 especially any design-build projects. Pass
49|Percent time allocated/ committed to the Project. Pass
50|Shall have no less than eight years of design quality experience. Pass
51 Shall have, or obtain by NTP2, American Society for Quality certification as Pass

Quality Inspector, Quality Engineer, or Manager of Quality.

Public Communications Point of Contact (POC) %///////%/////////////%

40f 6



e R e Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

Resume outlining experience and qualifications. Resumes shall be a
52 |maximum of two pages each. Resumes shall highlight the following Pass
information:

53| Proposed role on the Project and experience in the area of responsibility. |Pass

54 |History of employment with firm. Pass
55 Experi.ence in the (nanag.emenf, design, and/or construction of projects, Pass
especially any design-build projects.
56 |Percent time allocated/ committed to the Project. Pass
57 |Experience working on design-build construction projects. Pass
58 {Understanding of construction schedules. Pass
59 |Understanding of MOT plans. Pass
60 |Understanding of work performance processes. Pass

Understanding of the complexities and importance of maintaining good
61 |relationships between the Project and government, residents, the general |Pass
public, and other key stakeholders.

Need not be public relations or public involvement professionals and may

62 also perform the responsibilities of another position. Pass

63 |POC duties may be divided between multiple qualified personnel according |Pass

Utility Coordinator y////////%////////////%

Resume outlining experience and qualifications. Resumes shall be a
64 |maximum of two pages each. Resumes shall highlight the following Pass
information:

65 |Proposed role on the Project and experience in the area of responsibility.  |Pass

66 |History of employment with firm. Pass
67 Experience in the management, design, and/or construction of projects, Pas
especially any design-build projects. ass
68 |Percent time allocated/ committed to the Project. Pass
69 Shall be a Utah-licensed professional engineer, or shall become licensed Poss

no later than 90 days after NTP1.

Minimum of 10 years experience in utility engineering design, coordination
70 |with Utility Companies, or oversight of utility construction on design-build  |Pass
projects.

Pavement Designer %/////%%//////%
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Y S S Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

Resume outlining experience and qualifications. Resumes shall be a
71 |maximum of two pages each. Resumes shall highlight the following Pass
information:

72 |Proposed role on the Project and experience in the area of responsibility. |Pass

73 [History of employment with firm. Pass
74 Experience in the management, design, and/or construction of projects, P
especially any design-build projects. ass
75 |Percent time allocated/ committed to the Project. Pass
76 Shall be a Utah-licensed professional engineer, or shall become licensed P
no later than 90 days after NTP1. ass
e Minimum of 10 years experience in pavement design, including experience Pass

with interstate highways and projects of similar size and type.

Pavement Construction Manager %/////////%/////////

Resume outlining experience and qualifications. Resumes shall be a
78 |maximum of two pages each. Resumes shall highlight the following Pass
information:

79 |Proposed role on the Project and experience in the area of responsibility. |Pass

80 |History of employment with firm. Pass

Experience in the management, design, and/or construction of projects,

81 especially any design-build projects. Pass

82 |Percent time allocated/ committed to the Project. Pass
Minimum of six years experience managing pavement production, including

83 |both flexible (hot-mix asphalt) and rigid (Portland cement concrete) Pass
pavements.

Experience managing mulitiple crews on interstate highways and projects of

similar size and type. ass

84
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UTAH COUNTY

CORE

CORRIDOR EXPANSION

ITP 4.3 Section 1 General Information

Pass/Fail Form
November 2009

Made by: Clint Ells Date: 11-22-09

Timpanogos Transportation Constructors Checked By: AT Date: 11-23-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination PC
Is submittal unchanged, except for addressing comments ? | Yes
Have comments been addressed? Yes
Final determination P
P=Pass
F=Fail
T-T-C Pass |[Fail
Major Contractors
1 |List each Major Contractor Pass
2 |List each Principal Participant Pass
Any changes to the Major Contractors from the information provided in its
3 Pass
SOQ
4 Narrative describing the rationale for any such changes to the Major P
Contractors ass
Form A — Major Contractor Information shall be submitted for Major
5 |contractors that were not identified in the Statement of Qualifications. Pass
If the Proposer has submitted a request to change Major Contractors prior
to submittal of its Proposal and the Department has provided an Approval Pa
letter or e-mail for the requested change, the Proposer is only required to S8
submit the Department Approval letter or e-mail with its Proposal.
Key Personnel 7
Narrative describing any changes to Key Personnel identified in the
6 |Statement of Qualifications and a description comparing the qualifications |Pass
of the new individual(s) to the individual originally submitted.
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e A e g Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

If the Proposer has submitted a request to change Key Personnel prior to
submittal of its

Proposal and the Department has provided an Approval letter or e-mail for |p,q
the requested change, the Proposer is only required to submit the
Department Approval letter or e-mail with its Proposal.

Proposers shall not submit any changes to these positions from the / /

information provided in their Statements of Qualifications unless they
receive the Department’s written Approval prior to submitting their
Proposals. If a Proposer wants to change the Key Personnel identified in
its SOQ, the Proposer shall submit to the Department at the address set
forth in Section 6.2 a written request documenting the proposed change
accompanied by the information required to be submitted for such Key
Personne! as specified in the RFQ and demonstrating that the change shall
be equal to or better than the Key Personnel submitted in the SOQ.

Organizational Chart Pass

Form B - Key Personnel Summary Pass

11

Resumes for changed Key Personnel, if any. The Proposers do not need
to re-submit resumes that were included in their Statement of Pass

The positions listed below are the Key Personnel that were required to be
included in the Statement of Qualifications.

Guatficatons //////////

Project Sponsor

12

.
Shall be designated at the discretion of the Design-Builder and must have
the authority to represent, make decisions for, and oversee the Pass
performance of the Design-Builder.

13

Has a minimum of 15 years experience in construction and management of
construction on highway projects that include work of a similar scope, Pass
nature, and complexity as included in this Project.

14

Has Design-Build experience.

15

Project Manager %///////%%//////////

16

Shall have a minimum of 15 years experience in construction and
management of design and construction on highway projects that included
work of a similar scope, nature, and complexity as included in this Project,
including Design-Build projects.

Pass

Construction Manager %///////%%//////%

17

Shall have a minimum of 10 years demonstrated experience in construction
and management of construction on highway projects with similar size, type{Pass
of work, and complexity as this Project.

18

Emphasize Design-Build experience and extensive project management

Pass
Design Manager %/////%%//////%
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UTAH COUNTY

CORE

CORRIDOR EXPANSION

Pass/Fail Form
November 2009

19

Shall be a Utah-licensed professional engineer, or shall become licensed
not later than 90 days after NTP1.

Pass

20

Is an employee of the Designer.

Pass

21

Shall have a minimum of 10 years demonstrated experience in managing
design for multidisciplinary highway projects with similar scope and
complexity as this Project.

Pass

22

Any experience with interstate highways, interstate bridges, bridge
widening, and projects of similar size and type shall be emphasized.

MOT Manager

23

Shall be a Utah-licensed professional engineer, or shall become licensed
no later than 90 days after NTP1,

Pass

Pass

24

Shall have a minimum of eight years demonstrated experience in
conceiving and implementing maintenance of traffic strategies during
construction of multidisciplinary highway projects with similar scope and
complexity as this Project.

Pass

25

Emphasize any design-build experience.

Third Party Manager

26

Shall have a minimum of eight years demonstrated experience.

Pass

Pass

27

Shall have experience in coordination with third parties involved with the
Project, including utility, railroad, and local governments, and effectively
communicating with design engineers and construction staff regarding
requirements of the associated agreements.

Pass

28

Emphasize any design-build experience.

Structures Design Manager

29

Shall be a Utah-licensed professional engineer, or shail become licensed
no later than 90 days after NTP1,

Pass

Pass

30

Have demonstrated at least 10 years experience in bridge design, including
steel and concrete superstructures, continuous multi-span bridges, and
curved bridges.

QA Manager

31

Shall have a minimum of eight years demonstrated experience in highway
design and construction.

Pass

Pass

32

Have at least five years experience in quality assurance/control activities,
including preparation and implementation of quality plans and procedures
for design and construction.

Pass

33

Shall be an ASQ certified Manager of Quality or can become certified by
the time of NTP2.

Pass

34

Can hold no other positions on this Project.

Pass

Lead Scheduler

30f6




UTAH COUNTY

CORE

Pass/Fail Form

November 2009
CORRIDOR EXPANSION
35 Shall be proficient with Primavera scheduling, experienced using P6 P
software. ass
36 Have a minimum of eight years experience in scheduling Design-Build P
projects with similar scope and complexity as this Project. ass
Have a minimum of eight years experience in scheduling large
37 |[transportation projects (projects in excess of $100 million) with similar Pass
scope and complexity as this Project.
Additional Key Personnel f///////%f/////////////
Construction Quality Assurance Manager o
Resume outlining experience and qualifications. Resumes shall be a
38 |maximum of two pages each. Resumes shall highlight the following Pass
information:
39 |Proposed role on the Project and experience in the area of responsibility.  |Pass
40 [History of employment with firm. Pass
41 Experience in the management, design, and/or construction of projects, P
especially any design-build projects. ass
42 |Percent time allocated/ committed to the Project. Pass
43 Shall have no less than eight years experience in construction quality P
assurance. ass
44 Shall have, or obtain by NTP2, American Society for Quality certification as P
Quality Inspector, Quality Engineer, or Manager of Quality. ass
Design Quality Assurance Manager .
Resume outlining experience and qualifications. Resumes shall be a
45 |maximum of two pages each. Resumes shall highlight the following Pass
information:
46 |Proposed role on the Project and experience in the area of responsibility.  {Pass
47 {History of employment with firm. Pass
48 Experience in the management, design, and/or construction of projects, P
especially any design-build projects. ass
49 |Percent time allocated/ committed to the Project. Pass
50{Shall have no less than eight years of design quality experience. Pass
51 Shall have, or obtain by NTP2, American Society for Quality certification as P
Quality Inspector, Quality Engineer, or Manager of Quality. ass

Public Communications Point of Contact (POC)
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Y i e Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

Resume outlining experience and qualifications. Resumes shall be a
52 |maximum of two pages each. Resumes shall highlight the following Pass
information:

53 |Proposed role on the Project and experience in the area of responsibility.  [Pass

54 |History of employment with firm. Pass
55 Experi'ence in the (nanag'ement., design, and/or construction of projects, Pass
especially any design-build projects.
56 |Percent time allocated/ committed to the Project. Pass
57 |Experience working on design-build construction projects. Pass
58 |Understanding of construction schedules. Pass
59 |Understanding of MOT plans. Pass
60 {Understanding of work performance processes. Pass

Understanding of the complexities and importance of maintaining good
61 |relationships between the Project and government, residents, the general |Pass
public, and other key stakeholders.

Need not be public relations or public involvement professionals and may

62 also perform the responsibilities of another position. Pass

63 |POC duties may be divided between multiple qualified personnel according |Pass

Utility Coordinator

Resume outlining experience and qualifications. Resumes shall be a
64 |maximum of two pages each. Resumes shall highlight the following Pass
information:

65 |Proposed role on the Project and experience in the area of responsibility.  |Pass

66 |History of employment with firm. Pass
67 Experience in the management, design, and/or construction of projects, Pas
especially any design-build projects. S
68 |Percent time allocated/ committed to the Project. Pass
69 Shall be a Utah-licensed professional engineer, or shall become licensed Pass

no later than 90 days after NTP1.

Minimum of 10 years experience in utility engineering design, coordination
70 {with Utility Companies, or oversight of utility construction on design-build  |Pass
projects.

Pavement Designer %//////%%////////%

S5of 6



phlal-Pg i R Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

Resume outlining experience and qualifications. Resumes shall be a
71 |maximum of two pages each. Resumes shall highlight the following Pass
information:

72 |Proposed role on the Project and experience in the area of responsibility. |Pass

73|History of employment with firm. Pass

74 Experi.ence in the r_nanag'ement', design, and/or construction of projects, Pass
especially any design-build projects.

75 [Percent time allocated/ committed to the Project. Pass

76 Shall be a Utah-licensed professional engineer, or shall become licensed Pass

no later than 90 days after NTP1.

Minimum of 10 years experience in pavement design, including experience

7 with interstate highways and projects of similar size and type. Pass
Pavement Construction Manager
Resume outlining experience and qualifications. Resumes shall be a

78 Imaximum of two pages each. Resumes shall highlight the following Pass

information:

79|Proposed role on the Project and experience in the area of responsibility. |Pass

80 |History of employment with firm. Pass

81 Experience in the management, design, and/or construction of projects, Pass
especially any design-build projects. a

82 |Percent time allocated/ committed to the Project. Pass
Minimum of six years experience managing pavement production, including

83 |both flexible (hot-mix asphait) and rigid (Portland cement concrete) Pass
pavements.

84 Experience managing multiple crews on interstate highways and projects of Pass

similar size and type.

6of 6



N e A e Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements

Quality
Made by: Calder Date: 11-20-09
Flatiron Skanska Zachry Checked By: AT Date: 11-22-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination PC

Is submittal unchanged, except for addressing comments ? |Y
Have comments been addressed? N
Final determination P

P=Pass
F=Fail
Pass |[Fail

Describe overall approach,philosophy,and timeline (including timelines for
1 Department reviews and approvals),that will be used in the development

and approval of the Quality Management Plan (QMP). P
2 |Provide outline of QMP (1ISO compliant). P
3 |Describe how quality staffing/resources will be identified and included on

the Project. P
4 |Describe how independence will be maintained between QC and QA. P

Provide organization chart showing QA independence from production,
5 |reporting to above the Project Manager and with direct communication to

Department senior management. P
6 Describe internal auditing to assure all contract requirements are met. P
7 |Describe how early project design will be completed prior to formal

approval of DQMP. P
8 Identify control points at which QA verifies compliance with contractual

requirements and the corresponding checklists. P
9 |Describe how the Department’s oversight team will be incorporated into the

overall quality process. P




Pyl A LA Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements

Quality
Made by: Calder Date: 11-20-09
Provo River Constructors Checked By: AT Date: 11-21-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination PC

Is submittal unchanged, except for addressing comments ? |Y

Have comments been addressed? N

Final determination P

P=Pass

F=Fail

Pass |Fail

Describe overall approach,philosophy,and timeline (including timelines for
1 Department reviews and approvals),that will be used in the development

and approval of the Quality Management Plan (QMP). P
2 |Provide outline of QMP (ISO compliant). P
3 |Describe how quality staffing/resources will be identified and included on

the Project. P
4 |Describe how independence will be maintained between QC and QA. P

Provide organization chart showing QA independence from production,
S |reporting to above the Project Manager and with direct communication to

Department senior management. P
6 Describe internal auditing to assure all contract requirements are met. P
7 |Describe how early project design will be completed prior to formal

approval of DQMP. P
8 Identify control points at which QA verifies compliance with contractual

requirements and the corresponding checklists. P
9 |Describe how the Department’s oversight team will be incorporated into the

overall quality process. P




Y o . wm ge Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements

Quality
Made by: Calder Date: 11-20-09
Timpanogos Transportation Constructors  Checked By: AT Date: 11-22-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination P

Is submittal unchanged, except for addressing comments ? |Y

Have comments been addressed? N

Final determination P

P=Pass

F=Fail

Pass |Fail

Describe overall approach,philosophy,and timeline (including timelines for
1 Department reviews and approvals),that will be used in the development

and approval of the Quality Management Plan (QMP). P
2 |Provide outline of QMP (ISO compliant). P
3 |Describe how quality staffing/resources will be identified and included on

the Project. P
4 |Describe how independence will be maintained between QC and QA. P

Provide organization chart showing QA independence from production,
5 |reporting to above the Project Manager and with direct communication to

Department senior management. P
6 Describe internal auditing to assure all contract requirements are met. P
7 |Describe how early project design will be completed prior to formal

approval of DQMP. P
8 Identify control points at which QA verifies compliance with contractual

reguirements and the corresponding checklists. P
9 |Describe how the Department’s oversight team will be incorporated into the

overall quality process. P




Y Bt O Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements

Schedule
Made by: CSE/LS Date: 11-23-09
Flatiron Skanska Zachry Checked By: AT Date: 11-24-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination FC

Is submittal unchanged, except for addressing comments ? |Y

Have comments been addressed? Y

Final determination P

P=Pass

F=Fail

Pass |Fail

1 | Provide Form T — Maximum Payment Form (refer to Part 1, Section 14.3.1

for limitations on payment based on the Maximum Payment Curve) Pass
2 |Provide a proposal Schedule, which shall:
3 -- Be a CPM schedule. Pass
4 -- Incorporate the Project Completion Deadlines ... Pass
5 -- Establish other Key Milestones (including NTP1, NTP2 and Final

Design submittals). Pass
6 -- Be cost loaded to include the items identified in the Price Allocation

Form (Form P). Pass
7 -- Be sufficiently detailed to show the Design-Builder’s general plan for

the Work from NTP1 through Final Acceptance. Pass
8 -- Be provided in hardcopy and .xer and pdf formats. Pass
9 |Provide beginning date of impact for each wetland polygon impacted by

construction and the associated area of permanent impact Pass




UTAH COUNTY Pass/Fail Form

C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements

Schedule
Made by: CSE/LS Date: 11-24-09
Provo River Constructors Checked By: AT Date: 11-24-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination No Submittal

Is submittal unchanged, except for addressing comments ? [NA

Have comments been addressed? NA

Final determination P

P=Pass

F=Fail

Pass |Fail

1 | Provide Form T - Maximum Payment Form (refer to Part 1, Section 14.3.1

for limitations on payment based on the Maximum Payment Curve) Pass |
2 |Provide a proposal Schedule, which shall: %/////////%/////////,
3 -- Be a CPM schedule. Pass
4 -- Incorporate the Project Completion Deadlines ... Pass
5 -- Establish other Key Milestones (including NTP1, NTP2 and Final

Design submittals). Pass
6 -- Be cost loaded to include the items identified in the Price Allocation

Form (Form P). Pass
7 -- Be sufficiently detailed to show the Design-Builder’s general plan for

the Work from NTP1 through Final Acceptance. Pass
8 -- Be provided in hardcopy and .xer and pdf formats. Pass
9 |Provide beginning date of impact for each wetland polygon impacted by

construction and the associated area of permanent impact Pass




Y ot o Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements

Schedule
Made by: CSE/LS Date: 11-23-09
Timpanogos Transportation Constructors  Checked By: AT Date: 11-24-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination PC

Is submittal unchanged, except for addressing comments ? [Y

Have comments been addressed? Y

Final determination P

P=Pass

F=Fail

Pass |Fail

1 | Provide Form T — Maximum Payment Form (refer to Part 1, Section 14.3.1

for limitations on payment based on the Maximum Payment Curve) Pass ,
2 |Provide a proposal Schedule, which shall: %//////%%////////%
3 -- Be a CPM schedule. Pass
4 -- Incorporate the Project Completion Deadlines ... Pass
5 -- Establish other Key Milestones (including NTP1, NTP2 and Final

Design submittals). Pass
6 -- Be cost loaded to include the items identified in the Price Allocation

Form (Form P). Pass
7 -- Be sufficiently detailed to show the Design-Builder’s general plan for

the Work from NTP1 through Final Acceptance. Pass
8 -- Be provided in hardcopy and .xer and pdf formats. Pass
9 |Provide beginning date of impact for each wetland polygon impacted by

construction and the associated area of permanent impact Pass




UTAH COUNTY

Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements
Geotechnical

Date: 11-20-09

Date: 11-22-09

Date:

Date:

Made by: LNS
Flatiron Skanska Zachry Checked By: AT
Corrected By:
Verified By:
Pre November 19, 2009 determination P

Is submittal unchanged, except for addressing comments ? |Yes

Have comments been addressed? NA

Final determination P

P=Pass

F=Fail
1 Provide narrative and drawings showing: /%/%
2 -- Anticipated methods for monitoring and mitigating for settiements

and lateral spread. Pass
3 -- Include method(s) for monitoring surcharge areas and determining

when the surcharge can be removed. Pass




UTAH COUNTY Pass/Fail Form

C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements

Geotechnical
Made by: LNS Date: 11-20-09
Provo River Constructors Checked By: AT Date: 11-21-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination PC

Is submittal unchanged, except for addressing comments ? |[No _ |See comment below.
Have comments been addressed? Yes
Final determination P

P=Pass
F=Fail

Pass |[Fail

Provide narrative and drawings showing: %//%%//////%

2 -- Anticipated methods for monitoring and mitigating for settiements
and lateral spread. Pass

3 -- Include method(s) for monitoring surcharge areas and determining
when the surcharge can be removed. Pass

Comment:
However additional changes are consistent with a passing score.



UTAH COUNTY Pass/Fail Form

C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements

Geotechnical
Made by: LNS Date: 11-20-09
Timpanogos Transportation Constructors  Checked By: AT Date: 11-22-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination PC

Is submittal unchanged, except for addressing comments ? |Yes |1st paragraph, Pg1

Have comments been addressed? Yes |Liston Pg 4

Final determination P 2nd col, Pg 3

P=Pass

F=Fail

Pass [Fail

1 Provide narrative and drawings showing: /%/ %
2 -- Anticipated methods for monitoring and mitigating for settiements

and lateral spread. Pass
3 -- Include method(s) for monitoring surcharge areas and determining

when the surcharge can be removed. Pass




UTAH COUNTY

Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements
Drainage

Made by: LNS Date: 11-20-09
Flatiron Skanska Zachry Checked By: AT Date: 11-22-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination PC
Is submittal unchanged, except for addressing comments ? |Yes
Have comments been addressed? Yes |Pg 3, 1st paragraph
Final determination P undercross drainage
P=Pass
F=Fail

1 |Provide narrative and graphics as required to show proposed approaches
to drainage improvements, including:

oy

2
-- Strategies to be used for major collection and conveyance systems |Pass
3 -- Locations of detention ponds Pass
4 -- Locations of connections with other drainage systems, noting the
owner of each system Pass
5 -- Approach to temporary erosion control and the relationship with
permanent drainage facilities Pass

-- Approach to confirming drainage systems are fully functional prior to

6 acceptance by the Department Pass
7 -- Approach to maintenance of temporary and permanent drainage
facilities during construction Pass




e AR T i Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements

Drainage
Made by: LNS Date: 11/20/09
Provo River Constructors Checked By: AT Date: 11/21/09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination PC

Is submittal unchanged, except for addressing comments ? {[No  |See comments below.

Have comments been addressed? Yes
Final determination P
P=Pass
F=Fail
1 |Provide narrative and graphics as required to show proposed approaches %////
to drainage improvements, including: % %
2
-- Strategies to be used for major collection and conveyance systems |Pass
3 -- Locations of detention ponds Pass
4 -- Locations of connections with other drainage systems, noting the
owner of each system Pass
5 -- Approach to temporary erosion control and the relationship with
permanent drainage facilities Pass
-- Approach to confirming drainage systems are fully functional prior to
6
acceptance by the Department Pass
7 -- Approach to maintenance of temporary and permanent drainage
facilities during construction Pass
Comments:

- Revision at bottom of Pg 2.4-5 for East Bay N is consistent with RFP. East Bay N
is an RCP & is eligible for relining. (see Part 3, Sect. 3C-14.3)

- Revision to Table 2.4.2.4-1 is consistent with RFP Sect 3C-14.3

- Revision to 2nd paragraph, pg 2.4-7 is consistent with RFP Sect 3C-14.3.

- Revision to East Bay/ utah Lake paragraph on page 2.4-8 is consistent with

RFP requirements.

- Additional 4 items on Table 2.4.4.1-1. The RFP requires the DB to get agreements
prior to discharge so ok. Submittal is a pass. Conversation with J.Clegg 11-20-09.



UTAH COUNTY Pass/Fail Form

C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements

Drainage
Made by: LNS Date: 11-20-09
Timpanogos Transportation Constructors  Checked By: AT Date: 11-22-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination P

Is submittal unchanged, except for addressing comments ? |Yes _|See comment below.

Have comments been addressed? NA
Final determination P
P=Pass
F=Fail
//
4 |Provide narrative and graphics as required to show proposed approaches // //
to drainage improvements, including: //
2
-- Strategies to be used for major collection and conveyance systems |Pass
3 -- Locations of detention ponds Pass
4 -- Locations of connections with other drainage systems, noting the
owner of each system Pass
5 -- Approach to temporary erosion control and the relationship with
permanent drainage facilities Pass
6 -- Approach to confirming drainage systems are fully functional prior to
acceptance by the Department Pass
7 -- Approach to maintenance of temporary and permanent drainage
facilities during construction Pass
Comment:

Body of text has been reformatted, but content has not changed.



UTAH COUNTY

Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements
Roadway

Made by: LNS Date: 11-20-09
Flatiron Skanska Zachry Checked By: AT Date: 11-22-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination PC
Is submittal unchanged, except for addressing comments 7 [Yes
Have comments been addressed? Yes |See exhibit #2.
Final determination P
P=Pass
F=Fail

1
Provide the following:
2 | Typical plan and sections demonstrating the approach that will be used in
areas that have both outside barriers and noise walls relative to: Pass
3
-- Snow storage ... Pass
4 -- Sign supports (guidance and regulatory) ... Pass
5
-- Maintenance accesses ... Pass
6|  _ ATMS Cabinet locations Pass
7 | List of locations where less than the 10 foot wide maintenance zone,
defined in Part 3, Section 12C-7, will be provided. Pass




UTAH COUNTY

CORE

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements
Roadway

Pass/Fail Form
November 2009

Made by: LNS Date: 11-20-09
Provo River Constructors Checked By: AT Date: 11-21-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination P

Is submittal unchanged, except for addressing comments ? |No

See comment below.

Have comments been addressed? Yes
Final determination P
P=Pass
F=Fail
1
Provide the following:
2 | Typical plan and sections demonstrating the approach that will be used in
areas that have both outside barriers and noise walls relative to: Pass
3
-- Snow storage ... Pass
4 -- Sign supports (guidance and regulatory) ... Pass
5
-- Maintenance accesses ... Pass
6 -- ATMS Cabinet locations Pass
7 | List of locations where less than the 10 foot wide maintenance zone,
defined in Part 3, Section 12C-7, will be provided. Pass

Comments:

List of approved ATCs has been revised. List of approved ATCs on page 2.5-7 is

consistent with Department list.



phly gl Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements

Roadway
Made by; LNS Date: 11-20-09
Timpanogos Transportation Constructors  Checked By: AT Date: 11-22-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination P

Is submittal unchanged, except for addressing comments ? |Yes

Have comments been addressed? NA
Final determination P
P=Pass

F=Fail

Pass |Fail

//

%

N

Provide the following:

2 | Typical plan and sections demonstrating the approach that will be used in
areas that have both outside barriers and noise walls relative to: Pass
3
-- Snow storage ... Pass
4 -- Sign supports (guidance and regulatory) ... Pass
5
-- Maintenance accesses ... Pass
6 -- ATMS Cabinet locations Pass
7 | List of locations where less than the 10 foot wide maintenance zone,
defined in Part 3, Section 12C-7, will be provided. Pass




Y L T g Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements
Aesthetics and Landscape

Made by: LL Date: 11-20-09
Flatiron Skanska Zachry Checked By: AT Date: 11-22-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination PC

Is submittal unchanged, except for addressing comments ? |Yes

Have comments been addressed? Yes
Final determination P
P=Pass

F=Fail

Pass |[Fail

Provide an Aesthetics and Landscaping Concept Design Report that:

Demonstrates the Proposer’s understanding of the Design Requirements
2 |and Performance Specifications, including the Corridor Baseline Aesthetics
Plan. Pass

includes an approach and concept for the landscaping and infrastructure

3 aesthetic treatments that is consistent with the Corridor Baseline Aesthetics
Plan. Pass
4 |Includes plans, sections, elevations, and sketches as required to
communicate the Proposer’s understanding of: Pass
5 -- Landscaping components ... Pass
6
-- Aesthetic treatments of all walls and bridge elements Pass

7 includes an approach for developing and accommodating the local City
betterments included in the third party agreements. Pass




Pl = G A Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements
Aesthetics and Landscape

Made by: LL Date: 11-20-09
Provo River Constructors Checked By: AT Date: 11-21-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination PC

Is submittal unchanged, except for addressing comments ? |Yes

Have comments been addressed? Yes
Final determination P
P=Pass

F=Fail

Provide an Aesthetics and Landscaping Concept Design Report that:

Demonstrates the Proposer’s understanding of the Design Requirements
2 |and Performance Specifications, including the Corridor Baseline Aesthetics
Plan. Pass

Includes an approach and concept for the landscaping and infrastructure

3 aesthetic treatments that is consistent with the Corridor Baseline Aesthetics
Plan. Pass
4 Includes plans, sections, elevations, and sketches as required to
communicate the Proposer’s understanding of. Pass
S -- Landscaping components ... Pass
6
-- Aesthetic treatments of all walls and bridge elements Pass

7 Includes an approach for developing and accommodating the local City
betterments included in the third party agreements. Pass




! e A g Pass/Fail Form
C©R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements
Aesthetics and Landscape

Made by: LL Date: 11-20-09
Timpanogos Transportation Constructors  Checked By: AT Date: 11-22-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination P

Is submittal unchanged, except for addressing comments ? |No

Have comments been addressed? NA
Final determination P
P=Pass

F=Fail

Pass |Fail

=

N

Provide an Aesthetics and Landscaping Concept Design Report that:

Demonstrates the Proposer’s understanding of the Design Requirements
2 |and Performance Specifications, including the Corridor Baseline Aesthetics
Plan. Pass

Includes an approach and concept for the landscaping and infrastructure

3 | aesthetic treatments that is consistent with the Corridor Baseline Aesthetics
Plan. Pass
4 Includes plans, sections, elevations, and sketches as required to
communicate the Proposer’s understanding of: Pass
S -- Landscaping components ... Pass
6 i ,
-- Aesthetic treatments of all walls and bridge elements Pass

7 | Includes an approach for developing and accommodating the local City
betterments included in the third party agreements. Pass

Comments:
Added paragraph to Pg 16 to commit to incorporating city betterments. ..ok
Added comment to pg 22 to incorporate betterments at Provo Center Street...ok



UTAH COUNTY Pass/Fail Form

C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements
Lighting

Made by: LL Date: 11-20-09
Fiatiron Skanska Zachry Checked By: AT Date: 11-22-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination P
Is submittal unchanged, except for addressing comments ? [Yes
Have comments been addressed? NA
Final determination P
P=Pass
F=Fail
Pass |Fail
1 Describe approach to providing uniform lighting and minimizing light
trespass to adjacent properties. Pass




UTAH COUNTY Pass/Fail Form

C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements
Lighting

Made by: LL Date: 11-20-09
Provo River Constructors Checked By: AT Date: 11-21-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination PC
Is submittal unchanged, except for addressing comments ? |Yes
Have comments been addressed? Yes
Final determination P
P=Pass
F=Fail
Pass |Fail
1 Describe approach to providing uniform lighting and minimizing light
trespass to adjacent properties. Pass




UTAH COUNTY Pass/Fail Form

C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements
Lighting

Made by: LL Date: 11-20-09
Timpanogos Transportation Constructors  Checked By: AT Date: 11-22-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination PC
Is submittal unchanged, except for addressing comments ? [Yes
Have comments been addressed? Yes |Based on approval of
Final determination P ATC #8:Mid-Mast Lighting
P=Pass
F=Fail
Pass |[Fail
1 Describe approach to providing uniform lighting and minimizing light
trespass to adjacent properties. Pass




UTAH COUNTY Pass/Fail Form

C@ R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements
Public Information

Made by: Christina Date: 11-20-09

Flatiron Skanska Zachry Checked By: AT Date: 11-22-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination PC

Is submittal unchanged, except for addressing comments ? | Yes

Have comments been addressed? Yes
Final determination P
P=Pass
F=Fail
Pass |Fail
1 Description of how the POC role(s) will be staffed, including any other roles the
POC(s) will fill on the Project. Pass

Explanation of how the POC will fit into the Design-Builder organizational structure. Pass

3 |Explanation of how other members of the Design-Builder team will work with the
POC in providing information to the Department. Pass

Description of when and how the POC will communicate information with
4 |the Department, including percentage of time dedicated specifically to this
task. Pass

5 Description of how the POC will interact with the Department and participate in the
Department led Travel Demand Management program. Pass

6 Explanation of how information pertinent to public communication (MOT,
design,right-of-way,etc.) will flow through the Design-Builder to the Department. Pass

Explanation of how the POC will support the Department PI staff, specifically the
7 |Public Relations Manager, Public Involvement Manager,and Public Involvement
Coordinators, as described in the document “DE-CH: Public Involvement Team

Organization and Process.” Pass




UTAH COUNTY Pass/Fail Form

C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements
Public Information

Made by: Christina Date: 11-20-09

Provo River Constructors Checked By: AT Date: 11-22-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination PC

Is submittal unchanged, except for addressing comments ? {Yes

Have comments been addressed? Yes
Final determination P
P=Pass
F=Fail
Pass |[Fail
1 Description of how the POC role(s) will be staffed, including any other roles the
POC(s) will fill on the Project. Pass

Explanation of how the POC will fit into the Design-Builder organizational structure. Pass

3 |Explanation of how other members of the Design-Builder team will work with the
POC in providing information to the Department. Pass

Description of when and how the POC will communicate information with
4 |the Department, including percentage of time dedicated specifically to this
task. Pass

S Description of how the POC will interact with the Department and participate in the
Department led Travel Demand Management program. Pass

6 Explanation of how information pertinent to public communication (MOT,
design,right-of-way,etc.) will flow through the Design-Builder to the Department. Pass

Explanation of how the POC will support the Department P staff, specifically the
7 |Public Relations Manager, Public Involvement Manager,and Public Involvement
Coordinators, as described in the document “DE-CH: Public Involvement Team

Organization and Process.” Pass




Y i O Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements
Public Information

Made by: Christina Date: 11-20-09

Timpanogos Transportation Constructors  Checked By: AT Date: 11-23-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination PC

Is submittal unchanged, except for addressing comments? |Yes

Have comments been addressed? N/A

Final determination P

P=Pass

F=Fail

Pass |Fail

1 Description of how the POC role(s) will be staffed, including any other roles the

POC(s) will fill on the Project. Pass
2

Explanation of how the POC will fit into the Design-Builder organizational structure. Pass

3 |Explanation of how other members of the Design-Builder team will work with the
POC in providing information to the Department. Pass

Description of when and how the POC will communicate information with
4 |the Department, including percentage of time dedicated specifically to this
task. Pass

5 Description of how the POC will interact with the Department and participate in the
Department led Travel Demand Management program. Pass

6 Explanation of how information pertinent to public communication (MOT,
design,right-of-way,etc.) will flow through the Design-Builder to the Department. Pass

Explanation of how the POC will support the Department P staff, specifically the
7 |Public Relations Manager, Public Involvement Manager,and Public Involvement
Coordinators, as described in the document “DE-CH: Public Involvement Team

Organization and Process.” Pass




UTAH COUNTY

CORE

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements
Future 1200 North Crossing in Orem

Pass/Fail Form
November 2009

Made by: Andy T

Date: 11/20/09

Flatiron Skanska Zachry Checked By: RC Date: 11/24/09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination
. . Y
Is submittal unchanged, except for addressing comments ?
Have comments been addressed? NA
Final determination P
P=Pass
F=Fail
Pass |[Fail
Provide the mainline station, offset and elevation for the points with the
1 Iminimum clearance between the bottom soffit of a future Orem 1200 North
overcrossing of 1-15 with the proposed surfaces of I-15, including shoulders
of both north bound and south bound [-15. Pass
7 2
2 |Include the following supporting preliminary information for the future Orem %////
1200 North: //// /%
3 |A) Conceptual plan and elevation with superelelevation rates of Orem 1200
North Pass
-- Match existing street surfaces at the existing intersections of Orem
4 1200 North with Industrial Park Drive and 1160 West. Assume Orem 1200
North is classified as a Collector for its entire length between these two
points. Pass
5 -- Show cutffill limits along Orem 1200 North. Pass
6 B) Draft Structure Sheet One Pass
7 -- Future bridge type and structure depth Pass
8 -- Provide typical section and structure section of 1200 North Pass
9 -- Profile of 1200 North, including minimum vertical clearance to
proposed finished grade of I-15 assuming full build out of the UIC Pass




UTAH COUNTY

CORE

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements
Future 1200 North Crossing in Orem

Pass/Fail Form
November 2009

Made by: Andy T

Date: 11/20/09

Provo River Constructors Checked By: RC Date: 11/24/09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination P
Is submittal unchanged, except for addressing comments ? |Yes
Have comments been addressed? NA
Final determination P
P=Pass
F=Fail
Pass |[Fail

Provide the mainline station, offset and elevation for the points with the
minimum clearance between the bottom soffit of a future Orem 1200 North
overcrossing of I-15 with the proposed surfaces of I-15, including shoulders
of both north bound and south bound |-15.

Include the following supporting preliminary information for the future Orem

Pass

2

1200 North:
3 |A) Conceptual plan and elevation with superelelevation rates of Orem 1200

North Pass

-- Match existing street surfaces at the existing intersections of Orem

4 1200 North with Industrial Park Drive and 1160 West. Assume Orem 1200

North is classified as a Collector for its entire length between these two

points. Pass
S -- Show cut/fill limits along Orem 1200 North. Pass
6 B) Draft Structure Sheet One Pass
7 -- Future bridge type and structure depth Pass
8 -- Provide typical section and structure section of 1200 North Pass
9 -- Profile of 1200 North, including minimum vertical clearance to

proposed finished grade of I-15 assuming full build out of the UIC Pass




ARG ey LI Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements
Future 1200 North Crossing in Orem

Made by: Andy T  Date: 11/20/09

Timpanogos Transportation Constructors Checked By: RC Date: 11/24/09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination PC
. . Y
Is submittal unchanged, except for addressing comments ?
Have comments been addressed? Y |See comment below.
Final determination P
P=Pass
F=Fail

Pass |Fail

Provide the mainline station, offset and elevation for the points with the

1 |minimum clearance between the bottom soffit of a future Orem 1200 North
overcrossing of |1-15 with the proposed surfaces of 1-15, including shoulders
of both north bound and south bound 1-15. Pass

2 |Include the following supporting preliminary information for the future Orem
1200 North:

3 |A) Conceptual plan and elevation with superelelevation rates of Orem 1200

North Pass

-- Match existing street surfaces at the existing intersections of Orem

4 1200 North with Industrial Park Drive and 1160 West. Assume Orem 1200

North is classified as a Collector for its entire length between these two

points. Pass
5 -- Show cut/fill limits along Orem 1200 North. Pass
6 B) Draft Structure Sheet One Pass
7 -- Future bridge type and structure depth Pass
8 -- Provide typical section and structure section of 1200 North Pass
9 -- Profile of 1200 North, including minimum vertical clearance to

proposed finished grade of I-15 assuming full build out of the UIC Pass

Comment: - Revisions made to Sheet 1 of 2 bridge sheets and RP 02. ok.



UTAH COUNTY Pass/Fail Form

C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements

Hydroplaning
Made by: LL Date: 11-20-09
Flatiron Skanska Zachry Checked By: AT Date: 11-23-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination P

Is submittal unchanged, except for addressing comments ? {Yes
Have comments been addressed? NA
Final determination P

P=Pass
F=Fail

Pass |Fail

Demonstrate compliance with the Hydroplaning Requirements in Part 3,
1 |Section 3 (Drainage) for the roadway cross sections at full build-out of the
UIC. Pass

Where the mainline is modified to the south of Provo Center Street or north
2 |of American Fork Main Street, demonstrate compliance with the
Hydroplaning Requirements in Part 3, Section 3 (Drainage) for the full
roadway cross section. Pass

Compliance shall be demonstrated by submitting the average water depth
3 |above top of texture as defined in Part 3 of the RFP in a tabular format for
representative mainline sections considering the number of lanes and

pavement type. Pass




UTAH COUNTY Pass/Fail Form

C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements

Hydroplaning
Made by: LL Date: 11-20-09
Provo River Constructors Checked By: AT Date: 11-22-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination P

Is submittal unchanged, except for addressing comments ? |No
Have comments been addressed? NA
Final determination P

P=Pass
F=Fail

Pass |[Fail

Demonstrate compliance with the Hydroplaning Requirements in Part 3,
1 |Section 3 (Drainage) for the roadway cross sections at full build-out of the
UIC. Pass

Where the mainline is modified to the south of Provo Center Street or north
2 |of American Fork Main Street, demonstrate compliance with the
Hydroplaning Requirements in Part 3, Section 3 (Drainage) for the full
roadway cross section. Pass

Compliance shall be demonstrated by submitting the average water depth
3 |above top of texture as defined in Part 3 of the RFP in a tabular format for
representative mainline sections considering the number of lanes and

pavement type. Pass

Comments:
Changes consistent with requirements. Added scope south of US-6 and changed
from PCCP to SMA for some south sections.



UTAH COUNTY Pass/Fail Form

C@ R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements

Hydroplaning
Made by: LL Date: 11-20-09
Timpanogos Transportation Constructors  Checked By: AT Date: 11-23-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination P

Is submittal unchanged, except for addressing comments ? |Yes
Have comments been addressed? NA
Final determination P

P=Pass
F=Fail

Pass |Fail

Demonstrate compliance with the Hydroplaning Requirements in Part 3,
1 |Section 3 (Drainage) for the roadway cross sections at full build-out of the
UiC. Pass

Where the mainline is modified to the south of Provo Center Street or north
2 |of American Fork Main Street, demonstrate compliance with the
Hydroplaning Requirements in Part 3, Section 3 (Drainage) for the full
roadway cross section. Pass

Compliance shall be demonstrated by submitting the average water depth
3 |above top of texture as defined in Part 3 of the RFP in a tabular format for
representative mainline sections considering the number of lanes and

pavement type. Pass




Pller i Al A Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements
High Risk Utilities

Date: 11-23-09

Date: 11-24-09

Date:

Date:

Made by: RB
Flatiron Skanska Zachry Checked By: AT
Corrected By:
Verified By:
Pre November 19, 2009 determination PC

Is submittal unchanged, except for addressing comments ? |Yes |RFCs FSZ #3 & #5

Have comments been addressed? Yes
Final determination P
P=Pass

F=Fail

% %
: .
Questar High Risk Utilties //// %
2 Provide relocation plans for resolution of each conflict that is anticipated in
the proposed Work including: Pass
3 -- Scaled 11” x 17” drawings showing road names, north arrow, and
vicinity map Pass
4 -- Location of existing utility and limits of potential conflict Pass
5 -- Proposed relocation alignment for utility conflict Pass
6 Provide letter(s) from Questar stating the estimated relocation costs for
each of these required relocations. Pass
7 IRocky Mountain Power ///////%%////%
g |Provide relocation plans for resolution of each conflict that is anticipated in
the proposed Work including: Pass
9 -- Scaled 11” x 17” drawings showing road names, north arrow, and
vicinity map Pass
10 -- Location of existing utility and limits of potential conflict Pass
11 -- Proposed relocation alignment for utility conflict Pass
Provide letter(s) from Rocky Mountain Power stating the estimated
12 . . .
relocation costs for each of these required relocations. Pass

13

Provo Power




Pl RN LA Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

14 Provide relocation plans for resolution of each conflict that is anticipated in

the proposed Work including: Pass
15 -- Scaled 11” x 17” drawings showing road names, north arrow, and __ |Pass
16 -- Location of existing utility and limits of potential conflict Pass
17 -- Proposed relocation alignment for utility conflict Pass

18 Provide letter(s) from Provo Power stating the estimated relocation costs
for each of these required relocations. Pass




e s e Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements
High Risk Utilities

Made by: RB Date: 11-30-09
Provo River Constructors Checked By: AT Date: 11-30-09
Corrected By: Date:
Verified By: Date:
Pre November 19, 2009 determination PC

Is submittal unchanged, except for addressing comments ? |Yes |RFCs PRC#3 & #12

Have comments been addressed? Yes
Final determination P
P=Pass

F=Fail

Pass |Fail
| N _
Questar High Risk Utilties % /%
2 Provide relocation plans for resolution of each conflict that is anticipated in
the proposed Work including: Pass
3 -- Scaled 11” x 17" drawings showing road names, north arrow, and
vicinity map Pass
4 -- Location of existing utility and limits of potential conflict Pass
o -- Proposed relocation alignment for utility conflict Pass
6 Provide letter(s) from Questar stating the estimated relocation costs for
each of these required relocations. Pass
7 |Rocky Mountain Power //////%%////%
g [Provide relocation plans for resolution of each conflict that is anticipated in
the proposed Work including: Pass
) -- Scaled 11" x 17” drawings showing road names, north arrow, and
vicinity map Pass
10 -- Location of existing utility and limits of potential conflict Pass
11 -- Proposed relocation alignment for utility conflict Pass
12 Provide letter(s) from Rocky Mountain Power stating the estimated
relocation costs for each of these required relocations. Pass
13 |Provo Power .




gt 0 g L Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

14 Provide relocation plans for resolution of each conflict that is anticipated in

the proposed Work including: Pass
15 -- Scaled 11” x 17" drawings showing road names, north arrow, and _ |Pass
16 -- Location of existing utility and limits of potential conflict Pass
17 -- Proposed relocation alignment for utility conflict Pass

18 Provide letter(s) from Provo Power stating the estimated relocation costs
for each of these required relocations. Pass




UTAH COUNTY

CORE

CORRIDOR EXPANSION

ITP 4.4 Section 2 Technical Elements
High Risk Utilities

Pass/Fail Form
November 2009

Made by: RB

Date: 11-20-09

Timpanogos Transportation Constructors  Checked By: AT

Date: 11-23-09

Corrected By:

Date:

Verified By:

Date:

Pre November 19, 2009 determination FC

Is submittal unchanged, except for addressing comments ? | Yes

Have comments been addressed? Yes
Final determination P
P=Pass
F=Fail
Pass |[Fail
1 I .
Questar High Risk Utilties % ////
2 Provide relocation plans for resolution of each conflict that is anticipated in
the proposed Work including: Pass
3 -- Scaled 11” x 17" drawings showing road names, north arrow, and
vicinity map Pass
4 -- Location of existing utility and limits of potential conflict Pass
5 -- Proposed relocation alignment for utility conflict Pass
6 Provide letter(s) from Questar stating the estimated relocation costs for
each of these required relocations. Pass
7 |Rocky Mountain Power
8 Provide relocation plans for resolution of each conflict that is anticipated in
the proposed Work including: Pass
9 —- Scaled 11” x 17” drawings showing road names, north arrow, and
vicinity map Pass
10 -- Location of existing utility and limits of potential conflict Pass
11 -- Proposed relocation alignment for utility conflict Pass
Provide letter(s) from Rocky Mountain Power stating the estimated
12 : . .
relocation costs for each of these required relocations. Pass

13

Provo Power




Y e s Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

14 Provide relocation plans for resolution of each conflict that is anticipated in

the proposed Work including: Pass
15 -- Scaled 11” x 17” drawings showing road names, north arrow, and __ |Pass
16 -- Location of existing utility and limits of potential conflict Pass
17 -- Proposed relocation alignment for utility conflict Pass

18 |Provide letter(s) from Provo Power stating the estimated relocation costs
for each of these required relocations. Pass




UTAH COUNTY

CORE

CORRIDOR EXPANSION

ITP 4.6 Section 4 Administrative Elements

Pass/Fail Form

November 2009

Made by: BP Date: 12-03-09
Flatiron Skanska Zachry Checked By: AT Date: 12-03-09
Corrected By Date:
Verified By: Date:
Pre November 19, 2009 determination No Submittal
Is submittal unchanged, except for addressing comments ?|NA
Have comments been addressed? Y See FSZ RFC-006 &012
Final determination P
P=Pass
F=Fail
Pass |Fail
1 |Form H - Proposal Letter Pass

Surety Commitment Letter(s)

The Proposer shall provide commitment letter(s) signed by a surety
meeting the requirements of Part 1, Section 11, irrevocably and
unconditionally committing to execute and deliver payment and
performance bonds, each in the amount set forth in Part 1, using the exact
language in Part 1, Exhibits F and G, subject only to award of the Contract
to the Proposer. An original power of attorney, with an affixed seal or
signed in blue ink, evidencing the authority of the surety shall be attached
to the surety letter. The irrevocable and unconditional commitment shall
be effective for 90 Days.

Pass

3 |Form | - Non-Collusion Affidavit Pass

4 |Form J - Buy America Certification Pass
Form K - Debarment, Suspension, Ineligibility, and Voluntary

5 |Exclusion Pass

6 |Form L — Use of Contract Funds for Lobbying Pass

7 |Form M - Equal Employment Opportunity Pass

Authorization Documents




UTAH COUNTY Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

Organizational Documents

The Proposer shall provide a copy of the articles of incorporation and
bylaws, the joint venture agreement, partnership agreement, limited liability
company operating agreement or equivalent organizational documents for
the Proposer and each Major Contractor, which documents shall be
consistent with the responsibilities to be undertaken by the Proposer and

Major Contractors under the Contract.
Pass

Evidence of Good Standing and Qualification to do Business

If the Proposer is a corporation or limited liability company, the Proposer
shall provide evidence that the Proposer is in good standing in the state of
its incorporation/organization and of current qualification to do business in
the State. If the Proposer is a joint venture or partnership, the Proposer
shall provide the foregoing evidence for each member of the joint venture
g lor each general partner. Pass

Authorization to Bind Proposer

The Proposer shall provide evidence in the form of a certified resolution of
its governing body and, if the Proposer is a partnership, joint venture or
limited liability company, of the governing bodies of the Proposer’s general
partners, joint venturers or members, evidencing the capacity of the
person(s) signing the Proposal to bind the Proposer should the Department

elect to accept it.
10 P Pass

Certificate Signing Authority

The Proposer shall also provide appropriate evidence regarding the
authority of any designated individual(s) to sign the certificates required by
the RFP on behalf of the Proposer. Such authorization may take the form
of a certified copy of corporate or other resolutions authorizing the same.
11 Pass

Authorization to Negotiate

The Proposer shall provide appropriate evidence regarding authorization of
one or more individuals to participate in the negotiation process described
herein and make binding commitments to the Department in connection
with the RFP. Such authorization may take the form of a certified copy of

corporate or other resolutions authorizing the same.
12 Pass

Joint and Several Liability

If the Proposer or the Design-Builder is a joint venture or limited liability
company, and if any member of the Proposer or the Design-Builder (at any
tier) is a joint venture or limited liability company, then the Proposer shall
provide a corporate resolution or letter from each member of each joint
venture or limited liability company stating that the respective member of
the joint venture or limited liability company agrees to be held jointly and
severally liable for any and all duties and obligations of the Proposer under
the Proposal and all of the duties and obligations of the Design-Builder
under any Contract or other agreement arising therefrom.

13 Pass




e A e g Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

14|Form O - Receipt of Addenda Pass

Potential Organizational Conflicts of Interest
The Proposer shall fully disclose all potential organizational conflicts of
15|interest as described in Section 6.4. Pass

DBE Submittal Requirements
The Proposer shall submit its DBE Performance Plan and other required
16|information as described in Part 1, Exhibit D, Sections B and C. Pass




UTAH COUNTY Pass/Fail Form

C@R E November 2009

CORRIDOR EXPANSION

ITP 4.6 Section 4 Administrative Elements - Exhibit D

Made by: BP Date: 12-03-09
Flatiron Skanska Zachry Checked By: AT Date: 12-03-09
Corrected By Date:
Verified By: Date:
Pre November 19, 2009 determination No Submittal

Is submittal unchanged, except for addressing comments ?|NA

Have comments been addressed? NA

Final determination P

P=Pass
F=Fail

Pass |Fail

Pre-Award Submittal Requirements %////////2%//////////

1 |List of proposed DBE Subcontractors Pass

Description of the Proposer's Good Faith Efforts to identify potential DBE
participants prior to the Proposal Due Date (see Attachment 1 attached
hereto for the kinds of efforts that the Proposer should consider in its
attempts to demonstrate Good Faith Efforts)

Pass

Provide an affidavit signed by the Proposer Authorized Representative
undertaking to perform all necessary and reasonable steps to follow the
DBE Performance Plan and to allow DBE firms to compete and perform on
the Project.

3 Pass
The selected Proposer shall submit updated information regarding the
foregoing including dollar values for each proposed DBE Subcontract and
written confirmation from each DBE Subcontractor that it is participating as
described by the Proposer, as a condition to execution of the Contract.

DBE Performance Plan Criteria




UTAH COUNTY

COoO

CORRIDOR EXPANSION

Proposers may propose to deviate from the minimum requirements, and in
such event the Department will evaluate the alternative process to
determine whether it is likely to be at least as effective as the process
described in this paragraph C. Acceptance of an alternative process will
require the Department’s prior written approval.

DBE Goal
The plan shall state the Proposer's commitment for DBE participation for
the duration of the Contract. It shall include:

The estimated dollar amount of DBE Subcontracts to be awarded during
each fiscal year.

,/%

Y

=

R E Pass/Fail Form
November 2009

/

.

0

/

The areas of anticipated Work to be subcontracted to DBE firms during
each period.

The plan shall provide for a uniform distribution of DBE Subcontracts
throughout the Contract. DBE Subcontracts shall be distributed among the
work classifications on the basis of the Proposer's needs and the
availability of DBE firms in the various classifications.

_ //

N

The plan shall provide for appointment of a “Civil Rights Designee” who
shall be responsible for developing, managing and implementing the plan
on a day-to-day basis, for carrying out technical assistance activities for
DBEs and for disseminating information on available business and
subcontracting opportunities so that DBEs are provided an equitable
opportunity to compete and perform the Work.

Pass

DBE Subcontracts

Whenever a DBE Subcontract is signed, the Design-Builder shall promptly / /

provide the Department with the following information regarding the
Subcontract:

o]

The name of the Subcontractors.

©

The total dollar amount of the Subcontract.

10

The specific work items covered by the Subcontract.

11

The estimated quantities of each work item.

12

Individual unit prices (if applicable).




Attachment 1 to this Exhibit D
Suggested Actions to Demonstrate
Good Faith Efforts to Comply

With DBE Requirements

Advertising or solicitation for proposals in general circulation, trade association, and
disadvantaged-focus media concerning subcontracting opportunities.

Providing written notices to a reasonable number of specific DBE firms soliciting interest in the
Contract in sufficient time to allow effective participation by DBE firms in the Proposal.

Follow up with solicited DBE firms to determine what actual interest in proposing may exist in
those firms.

Efforts to select portions of the Work to be performed by DBE firms and possible breakdown
of Work units to make DBE participation more likely.

Demonstrate that the Design-Builder has provided interested DBE firms with adequate
information about Plans and the requirements of the Contract.

Evidence of good faith negotiations with interested DBE firms and not rejecting DBEs as
unqualified without sound reasons based on a thorough investigation of their capabilities.

Efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance required by
the Department or the Design-Builder.

Effective use of the services of available disadvantaged community organizations,
disadvantaged contractor's groups, local, State, and federal disadvantaged business
assistance offices, and other organizations that provide assistance in the recruitment and
placement of DBEs.




Y i e o Pass/Fail Form
C©R E November 2009

CORRIDOR EXPANSION

ITP 4.6 Section 4 Administrative Elements

Made by: BP Date: 12-03-09
Provo River Constructors Checked By: AT Date: 12-03-09
Corrected By Date:
Verified By: Date:
Pre November 19, 2009 determination No Submittal.

Is submittal unchanged, except for addressing comments ?|NA

Have comments been addressed? Y See PRC RFC-009 & 015
Final determination P
P=Pass
F=Fail
Pass |Fail
1 |Form H - Proposal Letter Pass

2 |Surety Commitment Letter(s)

The Proposer shall provide commitment letter(s) signed by a surety
meeting the requirements of Part 1, Section 11, irrevocably and
unconditionally commiitting to execute and deliver payment and
performance bonds, each in the amount set forth in Part 1, using the exact
language in Part 1, Exhibits F and G, subject only to award of the Contract
to the Proposer. An original power of attorney, with an affixed seal or
signed in blue ink, evidencing the authority of the surety shall be attached
to the surety letter. The irrevocable and unconditional commitment shall

be effective for 90 Days.
Pass
3 |Form | - Non-Collusion Affidavit Pass
4 |Form J - Buy America Certification Pass
Form K - Debarment, Suspension, Ineligibility, and Voluntary
5 |Exclusion Pass
6 |Form L — Use of Contract Funds for Lobbying Pass
7 {Form M - Equal Employment Opportunity Pass

Authorization Documents




UTAH COUNTY

CORE

CORRIDOR EXPANSION

Pass/Fail Form

November 2009

Organizational Documents

The Proposer shall provide a copy of the articles of incorporation and
bylaws, the joint venture agreement, partnership agreement, limited liability
company operating agreement or equivalent organizational documents for
the Proposer and each Major Contractor, which documents shall be
consistent with the responsibilities to be undertaken by the Proposer and
Major Contractors under the Contract.

Pass

Evidence of Good Standing and Qualification to do Business

If the Proposer is a corporation or limited liability company, the Proposer
shall provide evidence that the Proposer is in good standing in the state of
its incorporation/organization and of current qualification to do business in
the State. If the Proposer is a joint venture or partnership, the Proposer
shall provide the foregoing evidence for each member of the joint venture
or each general partner.

Pass

10

Authorization to Bind Proposer

The Proposer shall provide evidence in the form of a certified resolution of
its governing body and, if the Proposer is a partnership, joint venture or
limited liability company, of the governing bodies of the Proposer's general
partners, joint venturers or members, evidencing the capacity of the
person(s) signing the Proposal to bind the Proposer should the Department
elect to accept it.

Pass

11

Certificate Signing Authority

The Proposer shall also provide appropriate evidence regarding the
authority of any designated individual(s) to sign the certificates required by
the RFP on behalf of the Proposer. Such authorization may take the form
of a certified copy of corporate or other resolutions authorizing the same.

Pass

12

Authorization to Negotiate

The Proposer shall provide appropriate evidence regarding authorization of
one or more individuals to participate in the negotiation process described
herein and make binding commitments to the Department in connection
with the RFP. Such authorization may take the form of a certified copy of
corporate or other resolutions authorizing the same.

Pass

13

Joint and Several Liability

If the Proposer or the Design-Builder is a joint venture or limited liability
company, and if any member of the Proposer or the Design-Builder (at any
tier) is a joint venture or limited liability company, then the Proposer shall
provide a corporate resolution or letter from each member of each joint
venture or limited liability company stating that the respective member of
the joint venture or limited liability company agrees to be held jointly and
severally liable for any and all duties and obligations of the Proposer under
the Proposal and all of the duties and obligations of the Design-Builder
under any Contract or other agreement arising therefrom.

Pass




UTAH COUNTY Pass/Fail Form

C@R E | November 2009

CORRIDOR EXPANSION

14|Form O - Receipt of Addenda Pass

Potential Organizational Conflicts of interest
The Proposer shall fully disclose all potential organizational conflicts of
15 |interest as described in Section 6.4. Pass

DBE Submittal Requirements
The Proposer shall submit its DBE Performance Plan and other required
16|information as described in Part 1, Exhibit D, Sections B and C. Pass




UTAH COUNTY Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

ITP 4.6 Section 4 Administrative Elements - Exhibit D

Made by: BP Date: 12-03-09
Provo River Constructors Checked By: AT Date: 12-03-09
Corrected By Date:
Verified By: Date:
Pre November 19, 2009 determination No Submittal

Is submittal unchanged, except for addressing comments ?|NA

Have comments been addressed? NA

Final determination P

P=Pass

F=Fail

Pass [Fail
- - Whcind ¥

Pre-Award Submittal Requirements .
1 |List of proposed DBE Subcontractors Pass

Description of the Proposer’s Good Faith Efforts to identify potential DBE
2 participants prior to the Proposal Due Date (see Attachment 1 attached

hereto for the kinds of efforts that the Proposer should consider in its

attempts to demonstrate Good Faith Efforts) Pass

Provide an affidavit signed by the Proposer Authorized Representative
undertaking to perform all necessary and reasonable steps to follow the
DBE Performance Plan and to allow DBE firms to compete and perform on
the Project.

3 Pass
The selected Proposer shall submit updated information regarding the
foregoing including dollar values for each proposed DBE Subcontract and
written confirmation from each DBE Subcontractor that it is participating as
described by the Proposer, as a condition to execution of the Contract.

DBE Performance Plan Criteria %/////%///4/////////////




UTAH COUNTY

CoO

R E Pass/Fail Form
November 2009

CORRIDOR EXPANSION

7777777
Proposers may propose to deviate from the minimum requirements, and in %%%////%
such event the Department will evaluate the alternative process to %//%f/%%/////%
determine whether it is likely to be at least as effective as the process %///%%/%/
described in this paragraph C. Acceptance of an alternative process will /%jé/i//%
require the Department’s prior written approval. %%/;/f %///
2277
DBE Goal é////%%// 4
4 |The plan shall state the Proposer’'s commitment for DBE participation for %///7%/;// o
the duration of the Contract. It shall include: // '/,//
5 The estimated dollar amount of DBE Subcontracts to be awarded during
each fiscal year. Pass
6 The areas of anticipated Work to be subcontracted to DBE firms during
each period. Pass
The plan shall provide for a uniform distribution of DBE Subcontracts
throughout the Contract. DBE Subcontracts shall be distributed among the
work classifications on the basis of the Proposer’s needs and the
availability of DBE firms in the various classifications.
The plan shall provide for appointment of a “Civil Rights Designee” who
shall be responsible for developing, managing and implementing the plan
7 on a day-to-day basis, for carrying out technical assistance activities for p
DBEs and for disseminating information on available business and ass
subcontracting opportunities so that DBEs are provided an equitable
opportunity to compete and perform the Work.
DBE Subcontracts
Whenever a DBE Subcontract is signed, the Design-Builder shall promptly |
provide the Department with the following information regarding the
Subcontract:
8|The name of the Subcontractors. Pass
9]|The total dollar amount of the Subcontract. Pass
10| The specific work items covered by the Subcontract. Pass
11|The estimated quantities of each work item. Pass
12}Individual unit prices (if applicable). Pass




Attachment 1 to this Exhibit D
Suggested Actions to Demonstrate
Good Faith Efforts to Comply

With DBE Requirements

Advertising or solicitation for proposals in general circulation, trade association, and
disadvantaged-focus media concerning subcontracting opportunities.

Providing written notices to a reasonable number of specific DBE firms soliciting interest in the
Contract in sufficient time to allow effective participation by DBE firms in the Proposal.

Follow up with solicited DBE firms to determine what actual interest in proposing may exist in
those firms.

Efforts to select portions of the Work to be performed by DBE firms and possible breakdown
of Work units to make DBE participation more likely.

Demonstrate that the Design-Builder has provided interested DBE firms with adequate
information about Plans and the requirements of the Contract.

Evidence of good faith negotiations with interested DBE firms and not rejecting DBEs as
unqualified without sound reasons based on a thorough investigation of their capabilities.

Efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance required by
the Department or the Design-Builder.

Effective use of the services of available disadvantaged community organizations,
disadvantaged contractor's groups, local, State, and federal disadvantaged business
assistance offices, and other organizations that provide assistance in the recruitment and
placement of DBEs.




UTAH COUNTY Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

ITP 4.6 Section 4 Administrative Elements

Made by: BP

Date: 12-03-09

Timpanogos Transportation Constructors Checked By: AT

Date: 12-03-09

Corrected By Date:
Verified By: Date:
Pre November 19, 2009 determination No Submittal

Is submittal unchanged, except for addressing comments ?{NA

See TTC RFC-006 & 008

Have comments been addressed? Y

Final determination P

P=Pass

F=Fail

Pass [Fail

1 {Form H — Proposal Letter Pass
2 |Surety Commitment Letter(s)

The Proposer shall provide commitment letter(s) signed by a surety

meeting the requirements of Part 1, Section 11, irrevocably and

unconditionally committing to execute and deliver payment and

performance bonds, each in the amount set forth in Part 1, using the exact

language in Part 1, Exhibits F and G, subject only to award of the Contract

to the Proposer. An original power of attorney, with an affixed seal or

signed in blue ink, evidencing the authority of the surety shall be attached

to the surety letter. The irrevocable and unconditional commitment shall

be effective for 90 Days.

Pass

3 |Form | — Non-Collusion Affidavit Pass
4 {Form J - Buy America Certification Pass

Form K — Debarment, Suspension, Ineligibility, and Voluntary
5 |Exclusion Pass
6 |Form L — Use of Contract Funds for Lobbying Pass
7 |[Form M — Equal Employment Opportunity Pass

Authorization Documents




Y (. S Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

Organizational Documents

The Proposer shall provide a copy of the articles of incorporation and
bylaws, the joint venture agreement, partnership agreement, limited liability
company operating agreement or equivalent organizational documents for
the Proposer and each Major Contractor, which documents shall be
consistent with the responsibilities to be undertaken by the Proposer and

Major Contractors under the Contract.
Pass

Evidence of Good Standing and Qualification to do Business

If the Proposer is a corporation or limited liability company, the Proposer
shall provide evidence that the Proposer is in good standing in the state of
its incorporation/organization and of current qualification to do business in
the State. If the Proposer is a joint venture or partnership, the Proposer
shall provide the foregoing evidence for each member of the joint venture
g |or each general partner. Pass

Authorization to Bind Proposer

The Proposer shall provide evidence in the form of a certified resolution of
its governing body and, if the Proposer is a partnership, joint venture or
limited liability company, of the governing bodies of the Proposer's general
partners, joint venturers or members, evidencing the capacity of the
person(s) signing the Proposal to bind the Proposer should the Department

elect to accept it.
10 P Pass

Certificate Signing Authority

The Proposer shall also provide appropriate evidence regarding the
authority of any designated individual(s) to sign the certificates required by
the RFP on behalf of the Proposer. Such authorization may take the form
of a certified copy of corporate or other resolutions authorizing the same.
11 Pass

Authorization to Negotiate

The Proposer shall provide appropriate evidence regarding authorization of
one or more individuals to participate in the negotiation process described
herein and make binding commitments to the Department in connection
with the RFP. Such authorization may take the form of a certified copy of

corporate or other resolutions authorizing the same.
12 Pass

Joint and Several Liability

If the Proposer or the Design-Builder is a joint venture or limited liability
company, and if any member of the Proposer or the Design-Builder (at any
tier) is a joint venture or limited liability company, then the Proposer shall
provide a corporate resolution or letter from each member of each joint
venture or limited liability company stating that the respective member of
the joint venture or limited liability company agrees to be held jointly and
severally liable for any and all duties and obligations of the Proposer under
the Proposal and all of the duties and obligations of the Design-Builder
under any Contract or other agreement arising therefrom.

13 Pass




UTAH COUNTY Pass/Fail Form
C@R E November 2009

CORRIDOR EXPANSION

14{Form O — Receipt of Addenda Pass

Potential Organizational Conflicts of interest
The Proposer shall fully disclose all potential organizational conflicts of
15 interest as described in Section 6.4. Pass

DBE Submittal Requirements
The Proposer shall submit its DBE Performance Plan and other required
16}information as described in Part 1, Exhibit D, Sections B and C. Pass




Y s e Pass/Fail Form

C@R E November 2009

CORRIDOR EXPANSION

ITP 4.6 Section 4 Administrative Elements - Exhibit D

Made by: BP Date: 12-03-09
Timpanogos Transportation Constructors Checked By: AT Date: 12-03-09
Corrected By Date:
Verified By: Date:
Pre November 19, 2009 determination No Submittal

Is submittal unchanged, except for addressing comments ?|NA

Have comments been addressed? NA
Final determination P
P=Pass

F=Fail

Pass |Fail

Pre-Award Submittal Requirements
1 |List of proposed DBE Subcontractors Pass

Description of the Proposer's Good Faith Efforts to identify potential DBE
participants prior to the Proposal Due Date (see Attachment 1 attached
hereto for the kinds of efforts that the Proposer should consider in its
attempts to demonstrate Good Faith Efforts)

Pass

Provide an affidavit signed by the Proposer Authorized Representative
undertaking to perform all necessary and reasonable steps to follow the
DBE Performance Plan and to allow DBE firms to compete and perform on
the Project.

3 Pass
The selected Proposer shall submit updated information regarding the
foregoing including dollar values for each proposed DBE Subcontract and
written confirmation from each DBE Subcontractor that it is participating as
described by the Proposer, as a condition to execution of the Contract.

DBE Performance Plan Criteria f///////%%/////%




UTAH COUNTY Pass/Fail Form

C@R E November 2009

CORRIDOR EXPANSION

Proposers may propose to deviate from the minimum requirements, and in / // -
such event the Department will evaluate the alternative process to ,/;/;/
determine whether it is likely to be at least as effective as the process ////// | //

described in this paragraph C. Acceptance of an alternative process will // ////
i ' i i // ﬁ// //// / /

require the Department’s prior written approval.

DBE Goal
4 |The plan shall state the Proposer’'s commitment for DBE participation for
the duration of the Contract. It shall include:

The estimated dollar amount of DBE Subcontracts to be awarded during
each fiscal year.

The areas of anticipated Work to be subcontracted to DBE firms during
each period.

The plan shall provide for a uniform distribution of DBE Subcontracts
throughout the Contract. DBE Subcontracts shall be distributed among the
work classifications on the basis of the Proposer’s needs and the
availability of DBE firms in the various classifications.




Attachment 1 to this Exhibit D
Suggested Actions to Demonstrate
Good Faith Efforts to Comply

With DBE Requirements

Advertising or solicitation for proposals in general circulation, trade association, and
disadvantaged-focus media concerning subcontracting opportunities.

Providing written notices to a reasonable number of specific DBE firms soliciting interest in the
Contract in sufficient time to allow effective participation by DBE firms in the Proposal.

Follow up with solicited DBE firms to determine what actual interest in proposing may exist in
those firms.

Efforts to select portions of the Work to be performed by DBE firms and possible breakdown
of Work units to make DBE participation more likely.

Demonstrate that the Design-Builder has provided interested DBE firms with adequate
information about Plans and the requirements of the Contract.

Evidence of good faith negotiations with interested DBE firms and not rejecting DBEs as
unqualified without sound reasons based on a thorough investigation of their capabilities.

Efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance required by
the Department or the Design-Builder.

Effective use of the services of available disadvantaged community organizations,
disadvantaged contractor’s groups, local, State, and federal disadvantaged business
assistance offices, and other organizations that provide assistance in the recruitment and
placement of DBEs.




UTAH COUNTY Pass Fail Form

C@R E November 2009

CORRIDOR EXPANSION

ITP 4.7 Section 5 Price Allocation

Date: 11-23-09,

Made by: MP 12/03/09
Flatiron Skanska Zachry Checked By: AT 11);‘;(;:0;1-234)9.
Corrected By Date:
Verified By: Date:
Pre November 19, 2009 determination No Submittal |
Is submittal unchanged, except for addressing comments
? NA
Have comments been addressed? NA
Final determination P
P=Pass
F=Fail

Pass [|Fail

Form P - Price Allocation Form

The Proposer shall complete the Price Allocation Form by allocating the
Contract Amount to the work activities provided. In the event of a
discrepancy between the Price Allocation Form and the information

4 |submitted through the EBS, the Price Allocation Form shall control. Pass

Contract Amount, Proposal Bond. %/////////%%////%

The Proposer shall submit the Contract Amount (Form P, Line 10) through
the Department’s Electronic Bid System (EBS).

2 Pass
The required Proposal Bond of $50,000,000 (in the form of Form Q) shall
be submitted in the form of an electronic guaranty bond through the EBS
by entering a Bond Authorization Code when submitting the Contract

3 Amount

All elements in Section 5 will be evaluated on a pass/fail basis including for
reasonableness of allocation of prices to the WBS élements.




UTAH COUNTY Pass Fail Form

CORE

CORRIDOR EXPANSION

ITP 4.7 Section 5 Price Allocation

November 2009

Date: 11-23-09, 12-

Made by: MP 0309
Provo River Constructors Checked By: AT Date: 11-2300. 12
Corrected By Date:
Verified By: Date:
Pre November 19, 2009 determination No Submittal |
is submittal unchanged, except for addressing comments
? NA
Have comments been addressed? NA
Final determination P
P=Pass
F=Fail
Pass |Fail
Form P - Price Allocation Form
The Proposer shall complete the Price Allocation Form by aliocating the
Contract Amount to the work activities provided. In the event of a
discrepancy between the Price Allocation Form and the information
1|submitted through the EBS, the Price Allocation Form shall control. Pass

Contract Amount, Proposal Bond.

The Proposer shall submit the Contract Amount (Form P, Line 10) through
the Department’s Electronic Bid System (EBS).

Pass

The required Proposal Bond of $50,000,000 (in the form of Form Q) shall
be submitted in the form of an electronic guaranty bond through the EBS
by entering a Bond Authorization Code when submitting the Contract
Amount

All elements in Section 5 will be evaluated on a pass/fail basis including for
reasonableness of allocation of prices to the WBS elements.




UTAH COUNTY Pass Fail Form
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CORRIDOR EXPANSION

ITP 4.7 Section 5 Price Allocation

Date: 11-23-09, 12-

Made by: MP 03-09
Timpanogos Transportation Constructors  Checked By: AT ?:;g: 1-23:09, 12-
Corrected By Date:
Verified By: Date:
Pre November 19, 2009 determination No Submittal |
Is submittal unchanged, except for addressing comments
? NA
Have comments been addressed? NA
Final determination P
P=Pass
F=Fail

Pass |Fail

Form P - Price Allocation Form

The Proposer shall complete the Price Allocation Form by allocating the
Contract Amount to the work activities provided. In the event of a
discrepancy between the Price Allocation Form and the information
submitted through the EBS, the Price Allocation Form shall control. Pass

Contract Amount, Proposal Bond. %///////////////////////,

The Proposer shall submit the Contract Amount (Form P, Line 10) through
the Department’s Electronic Bid System (EBS).

-

Pass
The required Proposal Bond of $50,000,000 (in the form of Form Q) shall
be submitted in the form of an electronic guaranty bond through the EBS
by entering a Bond Authorization Code when submitting the Contract
3 Amount Pass
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